

SOFTWARE DEVELOPMENT CONTRACT

YOUR DRIVE PLATFORM – PHASE 2

March 2026

1. PARTIES TO THIS AGREEMENT

This Software Development Contract ("Agreement") is entered into as of the date last signed below, between:

SERVICE PROVIDER:

- Name: Adrian Maenzanise
- Role: Consultant / Lead Developer

CLIENT:

- Name: Your Drive Representative
- Role: Project Sponsor / IT Steering Committee Chairperson
- Company: Your Drive Platform

Collectively referred to as the "Parties."

2. PROJECT SCOPE & DELIVERABLES

The Parties agree that the following features constitute the full scope of Phase 2 development for the Your Drive Platform:

Feature / Deliverable	Cost (USD)	Status
4.1 Motorbike Rides	WAIVED	Waived – No charge
4.2 Car Rentals	WAIVED	Waived per agreement
4.3 Bus Ticket Booking	\$250	Payable by Client
4.5 Mobile Application	\$750	Payable by Client
4.6 Chauffeur Service	WAIVED	Waived – No charge
TOTAL PROJECT COST	USD \$1000	

Note: Car Rentals, Private Chauffeur Service, and Motorbike Rides are provided at no charge as agreed between the Parties. Bus Ticket Booking and the Mobile Application are payable by the Client as outlined in Section 3. Delivery Services have been removed from the project scope.

3. PAYMENT TERMS

3.1 Total Project Cost

The total payable amount under this Agreement is USD \$750 (Seven Hundred and Fifty United States Dollars).

3.2 Payment Structure

Milestone	Description	Amount (USD)
Payment 1	Due upon signing of this Agreement (Week 1)	\$250
Payment 2	Due upon completion of Phase A – Motorbike Rides, Car Rentals & Chauffeur (Week 2)	\$250
Payment 3	Due upon completion of Phase B – Bus Ticket Booking (Week 4)	\$250
Payment 3 (Final)	Due upon final sign-off and delivery of all features (Week 6)	\$250

All payments shall be made via agreed electronic transfer or mobile money platform within 5 business days of reaching each milestone. Each of the three (3) payments is USD \$250, totalling USD \$750. Late payments may attract a penalty of 1.5% per month on the outstanding balance.

4. PROJECT TIMELINE

Phase	Deliverable	Target Date
Kick-off	Agreement signed; deposit received	Week 1 (17 Mar 2026)
Phase A	Motorbike Rides, Car Rentals, Chauffeur	Weeks 1–2 (17–28 Mar 2026)
Phase B	Bus Ticket Booking	Weeks 3–4 (31 Mar–11 Apr 2026)
Phase C	Mobile Application (iOS & Android)	Weeks 5–6 (14–25 Apr 2026)
Final Sign-Off	Testing, QA, and project handover	Week 6 (25 Apr 2026)

The project is structured to be completed within a six (6) week window commencing 17 March 2026 and concluding no later than 25 April 2026. The timelines above are estimates. The Service

Provider will notify the Client of any delays within 2 business days of identifying a risk. Both Parties must cooperate promptly to avoid project delays.

5. INTELLECTUAL PROPERTY RIGHTS

5.1 Upon receipt of full and final payment, all intellectual property rights, including copyright, in the custom code, designs, and deliverables produced specifically for this project shall transfer to the Client.

5.2 The Service Provider retains the right to use any general-purpose frameworks, libraries, tools, or methodologies employed during development, provided no proprietary Client data or branding is included.

5.3 The Client grants the Service Provider a limited, non-exclusive licence to use the Client's branding and materials solely for the purpose of completing this project.

5.4 Any third-party software, APIs, or open-source components incorporated into the deliverables remain subject to their respective licences, which the Service Provider will disclose to the Client in writing.

6. CONFIDENTIALITY & NON-DISCLOSURE (NDA)

6.1 Each Party agrees to keep confidential all non-public information disclosed by the other Party in connection with this project, including but not limited to business plans, technical specifications, user data, pricing, and source code.

6.2 Confidential information shall not be disclosed to any third party without prior written consent of the disclosing Party, except where required by law or regulation.

6.3 These confidentiality obligations shall survive the termination or expiry of this Agreement for a period of three (3) years.

6.4 The Service Provider shall not use the Client's confidential information for any purpose other than fulfilling obligations under this Agreement.

7. SOURCE CODE DELIVERY

7.1 Upon completion of each phase and receipt of the corresponding milestone payment, the Service Provider shall deliver the full, documented source code for that phase to the Client.

7.2 Source code shall be delivered via a private version-controlled repository (e.g., GitHub or GitLab), to which the Client shall be granted full administrative access at final handover.

7.3 All code must be accompanied by technical documentation sufficient for a competent developer to maintain, extend, or modify the application.

7.4 The Service Provider warrants that the source code delivered is original work or is lawfully licensed, and does not infringe upon any third-party intellectual property rights.

8. MAINTENANCE & SUPPORT

8.1 The Service Provider shall provide a warranty period of thirty (30) days following final sign-off, during which any bugs or defects in the delivered software will be fixed at no additional charge.

8.2 Beyond the warranty period, ongoing maintenance and support may be provided under a separate Maintenance Agreement to be negotiated between the Parties.

8.3 The following are excluded from warranty support:

- Changes, modifications, or enhancements requested by the Client after delivery
- Issues arising from third-party platform updates or API changes outside the Service Provider's control
- Issues caused by misuse or unauthorised modification of the software by the Client

8.4 Priority support response times during the warranty period: Critical bugs – within 24 hours; Non-critical bugs – within 5 business days.

9. DEPLOYMENT & STORE SUBMISSION

9.1 The Service Provider shall prepare, package, and submit the Mobile Application to the following platforms upon completion:

- Apple App Store
- Google Play Store

9.2 The Service Provider shall ensure the application meets all store compliance requirements, guidelines, and technical standards as prescribed by Apple and Google at the time of submission.

9.3 The Service Provider shall assist with any resubmissions required should the application be rejected by either store, provided the rejection is due to development-related issues within the Service Provider's control.

9.4 Client Responsibilities for Deployment Costs

The Client shall be solely responsible for the following costs, which are not included in the project fee:

- Google Play Store developer account registration fee (currently USD \$25 one-time)
- Apple App Store developer account registration fee (currently USD \$99 per year)
- Web hosting fees for any server infrastructure required to run the platform
- Domain name registration and annual renewal fees

The Service Provider shall provide reasonable guidance to the Client on setting up the necessary accounts and making the required payments, but bears no financial responsibility for these third-party costs.

10. SIGN-OFF PROCEDURE & ISSUE RESOLUTION

10.1 Upon completion of each phase, the Service Provider shall present the deliverables to the Client for review. The Client shall have seven (7) business days to raise objections in writing.

10.2 Outstanding issues at sign-off shall be categorised as follows:

Priority	Label	Description
P1	Resolve First	Must be resolved before sign-off unless scope agreement is reached
P2	Resolve Next	Non-blocking; must be resolved within project timeline; workarounds exist
P3	Resolve Last	Nice-to-have improvements; must be completed within project scope

11. GENERAL PROVISIONS

11.1 GOVERNING LAW – This Agreement shall be governed by the laws of the Republic of Zimbabwe (or the jurisdiction mutually agreed upon by the Parties).

11.2 AMENDMENTS – Any changes to this Agreement must be made in writing and signed by both Parties.

11.3 TERMINATION – Either Party may terminate this Agreement with 14 days written notice. The Client shall pay for all work completed up to the date of termination.

11.4 DISPUTE RESOLUTION – The Parties shall first attempt to resolve any dispute through good-faith negotiation. Failing resolution within 30 days, the matter may be referred to mediation or arbitration.

11.5 ENTIRE AGREEMENT – This document constitutes the entire agreement between the Parties and supersedes all prior discussions, representations, or understandings.

12. SIGNATURES

I/We the undersigned confirm that we have read, understood, and agree to all terms and conditions set out in this Software Development Contract.

SERVICE PROVIDER



Adrian Maenzanise
Consultant

Date:

CLIENT / PROJECT SPONSOR

Your Drive Representative
Project Sponsor / IT Steering Committee
Chairperson

Date:

This Agreement is executed in two (2) originals, each having equal legal force.